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FINAL

S

CONTRACT TITLE : WINDSOR STREET SIDEWALK IMPROVEMENTS, CITY OF WILMINGTON

DATE : 08/29/12
PAGE : 001 -1

WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,

CALL ORDER : 001 CONTRACT ID : T201020010.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/14/12 DISTRICT : N2
STATE/FEDERAL AID NO: ETEA-2010(18) CONTRACT TIME : 75 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) : ETEA-2010(18)
THIS PROJECT INVOLVES THE CONSTRUCTION OF CURB AND SIDEWALK
ALONG WINDSOR STREET 8TH STREET TO 9TH STREET. IN ADDITION,
CURB RAMPS WILL BE RECONSTRUCTED TO COMPLY WITH CURRENT
AMERICANS WITH DISABILITIES ACT (ADA) STANDARDS. ALSO, THE
EXISTING PAVEMENT WITHIN THE PROJECT LIMITS WILL BE REMOVED
AND RECONSTRUCTED WITH A NEW, FULL¢;DEPTH, HOT;MIX PAVEMENT
SECTION. THIS WORK IS BEING UNDERTAKEN TO IMPROVE SAFETY AND
MOBILITY FOR PEDESTRIANS.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 08/30/12 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 273,990.08 90.3381% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DRIVE, NEWARK, DE, 19711 $ 303,294.00 100.0000% 110.6952%
SAMS CONSTRUCTION, LLC IRREGULAR
I( 0 I( 1 I( )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 WINDSOR STREET SIDEWALK IMPROVEMENTS, CITY OF WILMINGTON
| | |
0010 201000 LUMP | 4000.00000 4000.00] 100.00000 100.00]
CLEARING AND GRUBBING | | |
0020 202000 190.000 cCY | 19.28384 3663.93| 25.00000 4750.00]
EXCAVATION AND EMBANKMENT | | |
0030 251000 154.000 LF | 2.52519 388.88]| 2.00000 308.00
SILT FENCE | | |
0040 252001 4.000 EACH | 129.25649 517.03] 100.00000 400.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0050 302007 93.000 cCY | 35.00000 3255.00]| 60.00000 5580.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0060 302008 87.000 CY | 42.67420 3712.66 | 60.00000 5220.00]|
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING I | I
0070 401801 119.000 TON | 95.00000 11305.00] 150.00000 17850.00
| | |
| I I

PG 64-22 (CARBONATE STONE)
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CONTRACT TITLE WINDSOR STREET SIDEWALK IMPROVEMENTS, CITY OF WILMINGTON
CALL ORDER 001 CONTRACT ID T201020010.01 COUNTIES NEW CASTLE
LETTING DATE 08/14/12 DISTRICT N2
SET-ASIDE
I( 0 ) I( 1 ) | )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— B e
0080 401822 65.000 TON | 90.00000 5850.00] 120.00000 7800.00]|
|

WMA, SUPERPAVE,
PG 64-22,

TYPE B,
PATCHING

160 GYRATIONS,
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CONTRACT TITLE : WINDSOR STREET SIDEWALK IMPROVEMENTS, CITY OF WILMINGTON
CALL ORDER  : 001 CONTRACT ID : T201020010.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/14/12 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 ) |
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
—————————————————————————————————————————— o
0090 701014 169.000 LF | 25.00000 4225.00] 30.00000 5070.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-6 | | |
0100 701502 819.000 LF | 100.00000 81900.00 | 90.00000 73710.00]
STONE CURB | | |
0110 705001 4008.000 SF | 5.07256 20330.82]| 5.00000 20040.00
P.C.C. SIDEWALK, 4" | | |
0120 705002 1179.000 SF | 6.81174 8031.04| 6.00000 7074.00]|
P.C.C. SIDEWALK, 6" | | |
0130 705007 141.000 SF | 28.91184 4076.57| 32.00000 4512.00]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0140 705009 497.000 SF | 12.00000 5964.00] 25.00000 12425.00
CURB RAMP, TYPE 2, 3, AND/OR 4 [ [ [
0150 705504 350.000 SF | 14.30796 5007.79] 21.00000 7350.00]|
BRICK AND/OR BLOCK SIDEWALK | | |
0160 710001 3.000 EACH | 640.81928 1922.46| 300.00000 900.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0170 727014 60.000 LF | 3.50000 210.00] 2.00000 120.00]|
CONSTRUCTION SAFETY FENCE | | |
0180 732002 156.000 SY | 5.94010 926.66 | 10.00000 1560.00]
TOPSOIL, 6" DEPTH | |
0190 734013 156.000 SY | 1.51704 236.66 | 1.00000 156.00 |
PERMANENT GRASS SEEDING, DRY GROUND | |
0200 737523 LUMP | 1000.00000 1000.00] 736.00000 736.00]
PLANTINGS [ [ [
0210 743000 LUMP | 11400.00000 11400.00| 15000.00000 15000.00
MAINTENANCE OF TRAFFIC | | |
0220 743003 67.000 EADY | 21.81310 1461.48] 30.00000 2010.00]
ARROWPANELS, TYPE C | |
0230 743006 2190.000 EADY | 0.29771 651.98]| 0.35000 766 .50
PLASTIC DRUMS | |
0240 743023 5360.000 LFDY | 0.20000 1072.00]| 0.35000 1876.00]|
TEMPORARY BARRICADES, TYPE III | | |
0250 743024 4450.000 EADY | 2.46952 10989.36| 2.00000 8900.00]|
TEMPORARY WARNING SIGNS AND PLAQUES | |
0260 743050 360.000 HOUR | 52.90000 19044.00] 52.90000 19044.00]
| | |

FLAGGER, NEW CASTLE COUNTY, STATE
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FINAL
CONTRACT TITLE : WINDSOR STREET SIDEWALK IMPROVEMENTS, CITY OF WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201020010.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/14/12 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0270 743062 90.000 HOUR | 76.71000 6903.90] 76.71000 6903.90]
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0280 748015 48.000 SF | 9.12106 437.81]| 25.00000 1200.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0290 749687 51.000 EACH | 66.48522 3390.75] 80.00000 4080.00]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0300 749688 1.000 EACH | 55.03028 55.03] 10.00000 10.00]|
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0310 750000 32.000 EACH | 138.20560 4422.58] 100.00000 3200.00]|
ADJUST WATER VALVE BOXES | | |
0320 752000 1.000 EACH | 2263.33333 2263.33] 2500.00000 2500.00]
RELOCATE FIRE HYDRANTS | | |
0330 758000 935.000 SY | 14.02991 13117.97] 30.00000 28050.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0340 760507 1950.000 SYIN | 2.73800 5339.10] 5.00000 9750.00]
PROFILE MILLING, HOT-MIX | | |
0350 762001 140.000 LF | 1.33538 186.95]| 2.00000 280.00]
SAW CUTTING, HOT MIX | | |
0360 762002 1531.000 LF | 4.21247 6449.29] 5.00000 7655.00 |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0370 763000 LUMP | 6800.00000 6800.00] 12407.60000 12407.60 |
INITIAL EXPENSE | | |
0380 763501 LUMP | 11400.00000 11400.00] 3000.00000 3000.00]|
CONSTRUCTION ENGINEERING | | |
0390 763597 20.000 HOUR | 104.05226 2081.05] 50.00000 1000.00]
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 273,990.08]| $ 303,294.00]| $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 273,990.08]| $ 303,294.00] $

DBE GOALS | 3 3




